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16th March2025 

 

 

 QUOTE 

ST STEPHEN ON THE DOWNS 

LANGLEY VALE 

KT18 6AF  

 

 

FRONT GABLE RECONSTRUCTION 

 

Dear Rob 

 

Following the design brief from Cooper and Withycombe and Thomas Ford and Partners we are 

pleased to offer you the following revised quote for the proposed works to be carried out at St 

Stephens. 

 

Below is an overview of works : 

 

• Remove lower sections of front studwork. 

• Supply and lay new blockwork course on existing slab. 

• Supply and construct new lower gable studwork walls as per Thomas Ford design (drawing 

SK-02) 

• Supply custom machined main frame timber in Douglas Fir for Gable end. 

• Construct, erect and install new main Gable frame as per Cooper and Withycombe spec. 

• Supply custom machined secondary window frame timber in Douglas Fir. 

• Construct secondary window frames and cills as per Thomas Ford design (drawing SK-01). 

• Install secondary window frames into new Gable end framing. 

• Decorate internally and externally all newly installed timber using an oil based multi coat 

gloss system. 

• Supply and fit new UPVC non opening window units (8no) and new UPVC entrance doors.  

• Construct new internal lobby reusing previously removed internal wooden door set. 

• Decorate internally where works have disturbed surface finishes. 

• Carry out reinstatement of electrical works previously removed for Gable removal. 

• Refit all cupboards and worktops previously removed. 

• Take down temporary stud wall upon completion of new Gable works. 

• Carry out works to bell steels as specified by Cooper and Withycombe. 

• Strike scaffold and remove site safety fencing. 

• Remove all resultant rubbish from site. 

 

 

FOR THE SUM OF £62,286.00 + VAT 

 

IN THE ABOVE COST WE HAVE ALLOWED A £5,000 CONTINGENCY SUM. 

 

 

NOTE: 

Our timber suppliers have informed us that there is a 12 – 15 day order time on the materials 

and then a further 15 day lead in time for the machining needed. 

 

Our UPVC supplier is currently working on a 4 – 5 week lead time from survey to installation. 



 

 

PLEASE NOTE THAT ALL PRICES ARE SUBJECT TO VAT 

 

With thanks 

 

D.FREEMAN & J.WELSH 

  

VAT Registration No. 724 971 318 

9 MOWBRAY GARDENS, DORKING, SURREY, RH4 1LL 


